

ADDENDUM NO. 4
TO
REQUEST FOR PROPOSALS
FOR
HAWAII CONVENTION CENTER
SLATE TILE REPLACEMENT PROJECT
RFP NO. 2023-4

DATED: September 7, 2023

I. Amendments to RFP Deadlines

A. RFP Section 1.1 of the RFP shall be replaced in its entirety with the following:

1.1 DEADLINE FOR PROPOSALS

Proposals **MUST** be submitted via email to the PM/CM with copy to the Contracting Officer no later than **4:00 p.m. HST, Thursday, September 21, 2023.**

B. RFP Section 1.4 of the RFP shall be replaced in the entirety with the following:

1.4 PROCUREMENT TIMETABLE and SIGNIFICANT DEADLINES

The Timetable and Significant Deadlines set out herein; represents HCC's best estimate of the schedule to be followed in the RFP process. If an activity of the timetable (i.e., Proposal Due Date for Receipt of Proposals) is delayed, the rest of the timetable deadlines may be shifted by the same number of days. HCC will advise Offerors by issuing an addendum to the RFP of any changes to the proposed timetable.

Activity

RFP Announcement

RFP Issue

Register by

Pre-Proposal Conference (mandatory)

Addendum No. 1 Issue

Addendum No. 2 Issue

Addendum No. 3 Issue

Pre-Proposal Conference (mandatory) No. 2

Closing Date for Receipt of Questions

HCC's Response to Offeror's Questions

Proposal Due Date

Best and Final Offers (optional)

Design-Builder Selection/Award of Contract (tentative)

Scheduled Date

Sunday, November 6, 2022

Monday, November 7, 2022

Thursday, November 10, 2022

Wednesday, November 16, 2022

Monday, March 27, 2023

Tuesday, June 27, 2023

Tuesday, August 2, 2023

Monday, August 7, 2023

Monday, August 14, 2023

Monday, August 21, 2023

Thursday, September 21, 2023

Thursday, September 28, 2023

September 2023

C. RFP Section 3.4 of the RFP shall be replaced in the entirety with the following:

3.4 SUBMISSION OF PROPOSALS

Each Offeror may submit only one (1) written proposal, addressed to the Contracting Officer via email to the PM/CM with copy to the Contracting Officer no later than **4:00 p.m. HST on Thursday, September 21, 2023**, the "Proposal Due Date", identified in paragraph 1.4 of SECTION 1. **Proposals received after this time/date may be rejected.**

II. Amendments to Overview of Scope

2.2.5 Overview of Scope

The project requires removal, replacement, and sealing of the slate tile in specific areas. Those areas include but are not limited to the general public areas, concourse, lobby, and foyer. The scope of work includes demolition of existing tile, repair of structural concrete to prepare for new installation, pre-sloping of areas to provide correct path and flow to existing drainage locations, waterproofing and installation of the new slate tile. The scope will also include stripping and sealing of all tiled areas to achieve a uniform finish. The slate tile will be provided by HCC. Provide construction services to provide a complete turn-key project.

III. Amendments to Scope of Work Detail

2.2.6 Scope of Work Detail

g. Remove and replace the concrete aggregate base as necessary to install waterproofing per SK-3.

In all other respects, the RFP shall remain unchanged.