

**REQUEST FOR PROPOSALS  
THEATER 310 AND 320 SEATING UPGRADE  
FOR HAWAII CONVENTION CENTER**

ITEM NO.	OWNER ACTION BY	BIDDER REQUESTING INFORMATION	DATE OF QUESTION / RESPONSE	QUESTION / RESPONSE	STATUS OPEN / CLOSED
Q-009		Irwin Seating	3/25/2020	The existing site photos show at least some of the seats with Folding Tablet Arms. Is the project design intent to have Folding Tablet Arms on any of the seats?	
	<b>AEG/HCC</b>			As a design build project, HCC is open to all options that include alternative equipment, methods, materials or designs that address the scope of work. If the contractor includes alternative designs, equipment, methods and materials the contractor shall specify the advantages and disadvantages of the proposed alternative.	Closed
Q-008		Irwin Seating	3/25/2020	When are the sample chair(s) expected to be delivered for evaluation?	
	<b>AEG/HCC</b>			HCC would like sample chairs delivered by Friday, April 24, 2020.	Closed
Q-007		Irwin Seating	3/25/2020	Are we to provide 1 single seat sample or a row of 6 seats sample in place? Would this be just for 1 room or will you require the 6 seats sample for each room? Would these samples be incorporated into final project?	
	<b>AEG/HCC</b>			Provide one sample for each seat type proposed. If there are multiple seat samples, please install a different fabric on each seat. Install fabric using fabric options from list of proposed fabrics. If additional fabric options are proposed, provide a 2' x 2' sample of the fabric. As a design build project, HCC is open to all options that include alternative equipment, methods, materials or designs that address the scope of work. If the contractor includes alternative designs, equipment, methods and materials the contractor shall specify the advantages and disadvantages of the proposed alternative.	Closed
Q-006		Irwin Seating	3/25/2020	The specifications references a Solid Cast iron end. Is there a guide to an aesthetic choice for this?	
	<b>AEG/HCC</b>			As a design build project, HCC is open to all options that include alternative equipment, methods, materials or designs that address the scope of work. If the contractor includes alternative designs, equipment, methods and materials the contractor shall specify the advantages and disadvantages of the proposed alternative.	Closed
Q-005		Irwin Seating	3/25/2020	Is the project expected to use a multi-colored design incorporating various colors and types of fabrics, or will each auditorium have one fabric type and one color throughout?	
	<b>AEG/HCC</b>			HCC is looking at one color theme per theater. Each color theme may incorporate different fabric choices for the seats. As a design build project, HCC is open to all options that include alternative equipment, methods, materials or designs that address the scope of work. If the contractor includes alternative designs, equipment, methods and materials the contractor shall specify the advantages and disadvantages of the proposed alternative.	Closed
Q-004		Irwin Seating	3/25/2020	Regarding the carpet and any other type of flooring in the two auditoriums. Is the intent to have the contractor simply protect the carpet during the chair project or will it be replaced.	
	<b>AEG/HCC</b>			The sequence of the project shall be as follows: The seating contractor will remove the current seating. The flooring contractor will remove and install new flooring. The seating contractor will return and install the new seating.	Closed
Q-003		Camatic Seating	3/16/2020	Please confirm who will be providing the dumpster for materials that need to be discarded.	
	<b>AEG/HCC</b>			HCC can secure the dumpster and will charge back to the contractor. Current rates are \$580 per dumpster and \$95 a ton for dumpster contents. Note this is the current rates charged by our waste hauler. If charges increase, HCC will pass along costs at no mark up.	Closed

Q-002		Camatic Seating	3/16/2020	Please confirm the new seats will be riser mounted as per specification. Existing seats are tread mounted.	
	<b>AEG/HCC</b>			As a design build project, HCC is open to all options that include alternative equipment, methods, materials or designs that address the scope of work. If the contractor includes alternative designs, equipment, methods and materials the contractor shall specify the advantages and disadvantages of the proposed alternative.	Closed
Q-001		Camatic Seating	3/16/2020	Please confirm number of removable ADA seats. Specification documents calls for an entire first and last row. Since this seat is more expensive, please designate the count.	
	<b>AEG/HCC</b>			The total number of ADA seats will be 8 for each theater. Position 2 ADA seats on each end of the first and last row.	Closed